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The purpose of this amendment is to amend solicitation DE-SOL-0006383 as described below and incorporated in the conformed copy of the solicitation.  

All other sections of the Final RFP remain unchanged. 

  

Amendment 005 to DE-SOL-0006383 

Number 
RFP Section 

Reference 
Change From Change To 

1.  Section C 

 

Attachment J-4 

Initial deliverable due date of 60 days from the NTP. 

 

Applies to: 

 Worker Safety and Health Program (C.2.2.1; 

Deliverable #4) 

 Radiation Protection Program (C.2.2.2; Deliverable 

#6) 

 Environmental Radiological Protection Program 

(C.2.2.2; Deliverable #7) 

 Integrated Safety Management System Description 

(C.2.2.3, Deliverable #8) 

 Contractor Assurance System (C.2.2.5; Deliverable 

#17) 

 Building/Project Emergency Contingency Plans 

(C.2.2.6; Deliverable #18) 

 Infrastructure Facility Specific Emergency Plan 

Implementing Procedures (C.2.2.6; Deliverable #21) 

 Hazard Survey for Infrastructure Facilities/Activities 

(C.2.2.6; Deliverable #23) 

 Emergency Planning Hazard Assessment for 

Infrastructure Facilities (C.2.2.6; Deliverable #24) 

 Emergency Management Readiness Assurance 

Program (C.2.2.6; Deliverable #26) 

 Waste Management Plan (C.2.2.10; Deliverable #29) 

 Pollution Prevention Plan (C.2.2.10; Deliverable #30) 

 Site Security Plan (C.3.3.1.2; Deliverable #45) 

 SECON Response Plan (C.3.3.1.2; Deliverable #46) 

 Incidents of Security Concern Program Plan 

(C.3.3.1.3.4; Deliverable #65) 

 Facility Data and Approval Record Program Plan 

(C.3.3.1.4.1; Deliverable #71) 

 Access Control Program Plan (C.3.3.3.1; Deliverable 

#75) 

 System Security Plan (C.3.4.1.3; Deliverable #97) 

Initial deliverable due date of 60 40 days from the NTP. 

 

Applies to: 

 Worker Safety and Health Program (C.2.2.1; 

Deliverable #4) 

 Radiation Protection Program (C.2.2.2; Deliverable 

#6) 

 Environmental Radiological Protection Program 

(C.2.2.2; Deliverable #7) 

 Integrated Safety Management System Description 

(C.2.2.3, Deliverable #8) 

 Contractor Assurance System (C.2.2.5; Deliverable 

#17) 

 Building/Project Emergency Contingency Plans 

(C.2.2.6; Deliverable #18) 

 Infrastructure Facility Specific Emergency Plan 

Implementing Procedures (C.2.2.6; Deliverable #21) 

 Hazard Survey for Infrastructure Facilities/Activities 

(C.2.2.6; Deliverable #23) 

 Emergency Planning Hazard Assessment for 

Infrastructure Facilities (C.2.2.6; Deliverable #24) 

 Emergency Management Readiness Assurance 

Program (C.2.2.6; Deliverable #26) 

 Waste Management Plan (C.2.2.10; Deliverable #29) 

 Pollution Prevention Plan (C.2.2.10; Deliverable #30) 

 Site Security Plan (C.3.3.1.2; Deliverable #45) 

 SECON Response Plan (C.3.3.1.2; Deliverable #46) 

 Incidents of Security Concern Program Plan 

(C.3.3.1.3.4; Deliverable #65) 

 Facility Data and Approval Record Program Plan 

(C.3.3.1.4.1; Deliverable #71) 

 Access Control Program Plan (C.3.3.3.1; Deliverable 

#75) 

 System Security Plan (C.3.4.1.3; Deliverable #97) 
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Amendment 005 to DE-SOL-0006383 

Number 
RFP Section 

Reference 
Change From Change To 

2.  C.2.1 

 

Attachment J-4, 

Deliverable #1 

Deliverable due date of 15 days from the NTP, and updated 

monthly thereafter 

 

DOE Action for Deliverable Schedule – Information 

Deliverable due date of 15 10 days from the NTP, and 

updated monthly thereafter 

 

DOE Action for Deliverable Schedule – Information 

Approval 

3.  C.2.2 

 

Attachment J-12 

Environmental Safety Environmental, Safety 

4.  C.2.2.6, paragraph 8, 

sentence 2 

as needed as needed 

5.  C.2.4.1, paragraph 3 Project measurement and reporting for operations activities 

shall be performed in accordance with EM’s Operations 

Activities Protocol, dated March 15, 2012, and the DOE 

Integrated Planning, Accountability, and Budgeting System 

(IPABS) – Guidance Documents, dated June 2011 or the 

most current version. 

Project measurement and reporting for operations activities 

shall be performed in accordance with EM’s Operations 

Activities Protocol, dated March 15, 2012, and the DOE 

Integrated Planning, Accountability, and Budgeting System 

(IPABS) – Guidance Documents, dated June 2011 or the 

most current version.  The IPABS data shall be included in 

the Monthly Progress Report (see Section J, Attachment J-4, 

List of Deliverables).  Contractor is not expected to enter the 

data into DOE-EM’s IPABS database. 

6.  C.2.4.1, paragraph 4 

 

Attachment J-4 

Language did not previously exist.  Insertion of fourth 

paragraph under Section C.2.4.1. 

The Contractor shall prepare and submit a work plan (see 

Section J, Attachment J-4, List of Deliverables) by 

September 1 of each year that reflects the requirements and 

schedule of this Contract and the metrics to be achieved 

during the forthcoming year.  The plan shall be consistent 

with EM’s Operations Activities Protocol, dated March 15, 

2012, requirements and template, as applicable. 
 

Inclusion of Work Plan as Deliverable #33A in Section J, 

Attachment J-4, List of Deliverables. 

7.  C.2.5.2 C.2.5.2 PERSONAL PROPERTY 

 

The Contractor shall manage all personal property 

assigned/Government Furnished Equipment (GFE) in 

accordance with DOE O 580.1A, “Department of Energy 

Personal Property Management Program.”   The Contractor 

shall also routinely input data and maintain the Property 

Information Database System (PIDS).   

C.2.5.2 PERSONAL PROPERTY 

 

The Contractor shall manage all personal property 

assigned/Government Furnished Equipment (GFE) in 

accordance with FAR 52.245-1, “Government Property,” 

and DOE O 580.1A, “Department of Energy Personal 

Property Management Program.”   The Contractor shall also 

routinely input data and maintain the Property Information 
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Amendment 005 to DE-SOL-0006383 

Number 
RFP Section 

Reference 
Change From Change To 

 

The Contractor shall disposition Automatic Data Processing 

Equipment (ADPE) as stated in 41 CFR 109-43.307-53 and 

in accordance with DOE Order 250.1B, “DOE Cyber 

Security Program.”   

Database System (PIDS).   

 

Attachment J-3, Accountable Property List, includes GFE 

for which replacement is reimbursable under C.4.4, 

Replacement of Government Furnished Property.  Title to 

all property included in Attachment J-3, Accountable 

Property List, will continue to vest with the Government. 

 

DOE will also provide the Contractor with additional GFE 

(see Attachment J-8.C.2.5.2, “Summary of Additional 

Government Furnished Property”) in “as-is” condition.  

The Government shall retain title to all GFE included in 

Attachment J-8.C.2.5.2, and subject property shall be 

properly utilized and maintained by the Contractor.  

Replacement of GFE included in Attachment J-8.2.5.2 shall 

be at the discretion and expense of the Contractor, and the 

Contractor will retain title to all property acquired by the 

Contractor for use on the Contract that is not otherwise 

included on Attachment J-3, Accountable Property List.  

Disposition of any GFE on Attachment J-8.2.5.2 shall be in 

accordance with the terms and conditions of this Contract. 

 

The Contractor shall coordinate and disposition all 

Government owned personal property determined to be 

excess in accordance with DOE O 580.1A, “Department of 

Energy Personal Property Management Program,” DOE O 

458.1, “Radiation Protection of the Public and 

Environment” and additionally, when applicable, the 

following will apply: 

 

1) The Contractor shall disposition classified equipment 

and material in accordance with the requirements of 41 

CFR § 109-45.309-52 and DOE O 471.6, “Information 

Security.” 

2) The Contractor shall identify control and disposition 

high-risk property in accordance with the DOE Personal 

Property Letter 970-3, Revision 1, dated February 3, 
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Amendment 005 to DE-SOL-0006383 

Number 
RFP Section 

Reference 
Change From Change To 

1998. 

3) The Contractor shall disposition nuclear-related or 

proliferation sensitive property in accordance with the 

requirements of 41 CFR § 109-45.309-53. 

4) The Contractor shall disposition Automatic Data 

Processing Equipment (ADPE) as stated in 41 CFR 109-

43.307-53 and in accordance with DOE Order 250.1B, 

“DOE Cyber Security Program.”   
 

The Contractor shall interface with the Paducah Area 

Community Reuse Organization (PACRO) to transfer 

eligible excess personal property per the PACRO/DOE 

Property Transition Agreement.  

8.  C.3.3.5 The visitor control and badging shall include support to 

Personal Identity Verification (PIV) activities and clearance 

processing of drug test results provided by the Human 

Resource Organization for all Paducah Site DOE contractors 

(non-Federal personnel), others having official business at 

the Paducah Site, and potential new hires who require a 

security clearance. Other Paducah Site contractors shall 

provide payment for laboratory services provided on behalf 

of their employees. The Contractor shall provide badging 

services for DOE, other Paducah Site contractors, and DOE-

authorized individuals in accordance with DOE O 473.3, 

“Protection Program Operations,” and DOE O 206.2, 

“Identity, Credential, and Access Management (ICAM),” 

which are the Departmental implementing directives for 

HSPD-12. 

The visitor control and badging shall include support to 

Personal Identity Verification (PIV) activities and clearance 

processing, which includes the submittal of drug test 

verification/results provided to the Contractor by the 

respective Human Resource Organizations from each for all 

Paducah Site DOE contractors (non-Federal personnel).  The 

inclusion of the drug test verification paperwork is 

performed for potential new hires that require an initial 

clearance or a reinstatement of their security clearance.  , 

others having official business at the Paducah Site, and 

potential new hires who require a security clearance.  Other 

Paducah Site contractors shall provide payment for 

laboratory services provided on behalf of their employees.  

The Contractor shall provide badging services for DOE, 

other Paducah Site contractors, and DOE-authorized 

individuals in accordance with DOE O 473.3, “Protection 

Program Operations,” and DOE O 206.2, “Identity, 

Credential, and Access Management (ICAM),” which are 

the Departmental implementing directives for HSPD-12. 

 

The Contractor coordinates the random drug testing for all 

prime contractors on site other than the DUF6 project and 

DOE. 
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9.  C.3.4.2.2 The Contractor shall perform services to ensure the Paducah 

Site telecommunications system and radio system are 

available 24 hours per day, 7 days per week.  The telephone 

system consists of the Administration/private branch 

exchange (PBX), private automatic exchange (PAX), and 

Red Phone telephone systems and all associated equipment.  

The Contractor shall provide landline, dataline (see Section 

C.3.4.3.2, Computer Services), voice messaging, fax 

machines, video/web conferencing services to DOE and site 

contractors (except DUF6). 

The Contractor shall perform services to ensure the Paducah 

Site telecommunications system and radio system are 

available 24 hours per day, 7 days per week.  The telephone 

system consists of the Administration/private branch 

exchange (PBX), private automatic exchange (PAX), and 

Red Phone telephone systems and all associated equipment.  

The Contractor shall provide landline, dataline (see Section 

C.3.4.3.2, Computer Services), voice messaging, fax 

machines, video/web conferencing services to DOE and site 

contractors (except DUF6).   

10.  C.3.4.3.1.2 The Contractor shall provide for equipment purchase or 

lease, maintenance, parts replacement, toner, paper, staples, 

and all other consumables.  The Contractor shall provide 

unlimited service calls within the normal work day and shall 

respond within four (4) business hours after the Government 

places a service request by phone.  The Contractor shall 

provide all labor and replacement parts to perform 

preventative maintenance, cleaning and repairs to units.  The 

Contractor shall provide toner cartridges, paper and staples 

for each machine and maintain the print, copy, and scan 

capability.  The end user is responsible for loading 

consumables into the equipment (e.g., paper, staples, etc.). 

The Contractor shall provide two 

copiers/printers/fax/scanner to Bldg. C-103, including 

maintenance, repair, toner, parts, etc., equivalent to the 

existing leased units [i.e., Canon Models IRC2230 (up to 

2,500 black/white and 500 color copies per month) and 

IR6255 (up to 10,000 black/white copies per month)]. 

 

The Contractor shall provide for equipment purchase or 

lease, maintenance, parts replacement, and toner, paper, 

staples, and all other consumables.  The Contractor shall 

provide unlimited service calls within the normal work day 

and shall respond within four (4) business hours after the 

Government places a service request by phone.  The 

Contractor shall provide all labor and replacement parts to 

perform preventative maintenance, cleaning and repairs to 

units.  The Contractor shall provide toner cartridges, paper 

and staples for each machine and maintain the print, copy, 

and scan capability.  The end user is responsible for 

providing and loading other consumables into the equipment 

(e.g., paper, staples, etc.). 

11.  C.3.5.1.3, item 4 This item did not previously exist. 4) Access and use of a maintained and operable vehicle 

(i.e., Asset ID E112427 as shown in Section J, 

Attachment J-3, Paducah Infrastructure Accountable 

Property List). 

12.  C.3.5.2.4, first 3 sentences The Contractor shall fully utilize the computer software 

program MAXIMO as their CMMS.   The Contractor shall 

operate and maintain the CMMS.  The Contractor shall 

The Contractor shall fully utilize the computer software 

program MAXIMO or approved equivalent as their CMMS.   

The Contractor shall operate and maintain the CMMS.  The 
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Amendment 005 to DE-SOL-0006383 

Number 
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Reference 
Change From Change To 

provide full access to the CMMS by the Government to 

include any licensing requirements. 

Contractor shall provide full access to the CMMS by to the 

Government to include any licensing requirements for two 

individuals. 

13.  C.3.5.3.2.12 

 

Attachment J-

8.C.3.5.3.2.12 

This section did not previously exist in the PWS, and this J-8 

attachment did not previously exist. 

C.3.5.3.2.12 Fire Extinguishers.  The Contractor shall 

maintain, inspect, test, and repair/replace all portable fire 

extinguishers in accordance with the National Fire 

Prevention Association (NFPA) Code 10, “Standard for 

Portable Fire Extinguishers.”  There are approximately 

2,835 portable fire extinguishers at the PGDP facility.  See 

Attachment J-8.C.3.5.3.2.12, “Portable Fire Extinguisher 

Listing” for additional information.     

 

Insertion of new J-8 attachment, Attachment J-

8.C.3.5.3.2.12, Portable Fire Extinguisher Listing.  This 

addition is also reflected on the J-8 Table of Contents. 

14.  C.3.5.4.4 Upon notification through the issuance of a LEVEL II 

Maintenance request, the Contractor shall respond and 

perform in accordance with Section 3.5.2, Maintenance 

Management. 

Upon notification through the issuance of a LEVEL II 

Maintenance request, the Contractor shall respond and 

perform in accordance with Section C.3.5.2, Maintenance 

Management. 

15.  C.3.5.5.5.3 

 

Attachment J-8.C.3.5.5d 

This section did not previously include a reference to a 

corresponding J-8 attachment. 

Attachment J-8.C.3.5.5d, “Air Monitor Location Map” 

provides the location of the air monitoring stations to be 

serviced. 

 

Insertion of new J-8 attachment, Attachment J-8.C.3.5.5d, 

Air Monitor Location Map.  This addition is also reflected 

on the J-8 Table of Contents. 

16.  C.3.5.7.6 Upon notification through the issuance of a LEVEL II 

request in accordance with Section 3.5.2, Maintenance 

Management of this Contract, the Contractor shall perform 

request for unscheduled services snow and ice removal.  

These services may be required to be performed outside 

normal duty hours. 

Upon notification through the issuance of a LEVEL II 

request in accordance with Section C.3.5.2, Maintenance 

Management of this Contract, the Contractor shall perform 

request for unscheduled services snow and ice removal.  

These services may be required to be performed outside 

normal duty hours. 
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17.  C.3.5.8.3.1, Item 5 5) Reports for Rail System Inspections.  The Contractor 

shall immediately advise the Government of all 

significant problems discovered with the rail system.  

Catastrophic (Serious) defects shall be reported 

immediately.  Critical (Potentially Serious) defects shall 

be reported daily.   

5) Reports for Rail System Inspections.  The Contractor 

shall immediately advise the Government of all 

significant problems discovered with the rail system.  

Catastrophic (Serious) defects shall be reported 

immediately.  Critical (Potentially Serious) defects shall 

be reported daily.   

18.  C.3.6.3.3, sentence 1 vital records program vital records program plan 

19.  C.3.6.4.1 The Contractor must design and implement migration 

strategies to counteract hardware and software dependencies 

of electronic records whenever the records must be 

maintained and used beyond the life of the information 

system in which the records are originally created and 

captured.  The Contractor shall provide a list of all EIS’ to 

DOE annually utilizing the format provided by DOE (see 

Section J, Attachment J-4, List of Deliverables).), including 

Contractor-owned records. 

The Contractor must shall design and implement migration 

strategies to counteract hardware and software dependencies 

of electronic records whenever the records must be 

maintained and used beyond the life of the information 

system in which the records are originally created and 

captured.  The Contractor shall provide a list of all EIS’ to 

DOE annually, utilizing the format provided by DOE (see 

Section J, Attachment J-4, List of Deliverables).), including 

Contractor-owned records. 

20.  C.3.6.5.4, paragraph 1 The Contractor shall respond to records management data 

calls (see Section J, Attachment J-4, List of Deliverables) by 

NARA and DOE as requested and process record requests 

for the FOIA, the Privacy Act, the former worker medical 

screening program, the Chronic Beryllium Disease 

Prevention Program, congressional inquiries, legal 

discoveries, and other record requests (e.g., training, 

personnel, exposure, project, incident reports, visitor logs, 

etc.).   

The Contractor shall respond to records management data 

calls (see Section J, Attachment J-4, List of Deliverables) by 

NARA and DOE as requested and process record requests 

for the FOIA, the Privacy Act, the former worker medical 

screening program, the Chronic Beryllium Disease 

Prevention Program, congressional inquiries, legal 

discoveries, and other record requests (e.g., training, 

personnel, exposure, project, incident reports, visitor logs, 

etc.).  The Contractor shall respond to FOIA requests within 

10 business days, Privacy Act requests within 10 business 

days, litigation requests within 5 business days, and DOE 

requests within 2 business days. 
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21.  C.3.7.2 The Contractor shall: 

 

1) Operate the PGDP central mailroom.  The Paducah 

Site mailroom shall serve as the centralized mail 

location for other site contractors to drop off and 

pick up inter-organizational mail.     
 

2) Collect and deliver inter-organizational and 

outgoing U.S. mail twice daily to C-103, DOE Site 

Office, Monday through Friday, (excluding 

Government holidays).  The Contractor shall frank 

all outgoing U.S. mail for DOE by means of the 

Government postage meter.   

The Contractor shall: 

 

1) Operate the PGDP central mailroom.  The Paducah 

Site mailroom shall serve as the centralized mail 

location for other site contractors to drop off and 

pick up inter-organizational mail.     
 

2) Collect from a local United Postal Service Post 

Office Box and process classified mail for all site 

contractors and DOE (see Section C.3.3.4.5.1). 

 
3) Collect and deliver inter-organizational and 

outgoing U.S. mail twice daily to C-103, DOE Site 

Office, Monday through Friday, (excluding 

Government holidays).  The Contractor shall frank 

and post all outgoing U.S. mail for DOE by means 

of the Government postage meter.   

22.  H.6(B)(3), last sentence The agreements and costs contained therein shall be subject 

to the approval of the Contracting Officer. 

The agreements and costs contained therein shall be subject 

to the approval of the Contracting Officer. 

23.  H.7(A)(2)(b), last sentence Communication with union representatives shall be limited 

to sharing relevant workforce transition information. 

Communication with union representatives shall be limited 

to sharing relevant workforce transition information. 
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24.  H.9(A) The Contractor shall respect the right of employees to 

organize and to form, join, or assist labor organizations, to 

bargain collectively through their chosen labor 

representatives, to engage in other concerted activities for 

the purpose of collective bargaining or other mutual aid or 

protection, and to refrain from any or all of these activities.  

Consistent with applicable labor laws and regulations, the 

Contractor shall recognize and bargain with labor 

organizations representing its employees if it will legally 

succeed to a predecessor’s bargaining obligations.   

The Contractor shall respect the right of employees to 

organize and to form, join, or assist labor organizations, to 

bargain collectively through their chosen labor 

representatives, to engage in other concerted activities for 

the purpose of collective bargaining or other mutual aid or 

protection, and to refrain from any or all of these activities.  

Consistent with applicable labor laws and regulations, the 

Contractor shall recognize and bargain with labor 

organizations representing its employees if it will legally 

succeed to a predecessor’s bargaining obligations.  

Specifically, consistent with applicable labor laws and 

regulations for that work that is being performed by 

members of United Steel, Paper, and Forestry, Rubber, 

Manufacturing, Energy, Allied Industrial and Service 

Workers Union (USW) on the effective date of this 

Contract, the Contractor agrees to initially consult with 

USW regarding the initial terms and conditions of 

employment and to recognize USW as the collective 

bargaining representative for employees performing work 

that has historically and traditionally been performed by 

USW members and is covered in the scope of this contract, 

and to bargain in good faith to a collective bargaining 

agreement that gives due consideration to applicable terms 

and conditions of the existing SST collective bargaining 

agreement(s) for work at the Paducah Gaseous Diffusion 

Plant Site.  See also FAR Subpart 22.5. 
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25.  H.39 (a) DOE will provide Government-Furnished Property (GFP) 

and Government-Furnished Services and Items (GFSI) 

listed in Section J, Attachment J-3 and J-5, respectively.  

If DOE cannot provide the GFP and/or GFSI as identified 

in Section J, Attachments J-3 and J-5, the Contractor may 

be entitled to pursue remedies in the manner and subject 

to the limitations set out in subparagraphs (d) and (i) of 

Section I, FAR 52.245-1, Government Property, Alternate 

I. 

 

(b) The GFP is identified in Section J, Attachment J-3.  The 

Contractor shall evaluate the adequacy of GFP and GFSI 

and notify DOE when GFP and GFSI equipment or 

services do not meet Contract or DOE Order 

requirements. 

 

(c) The Contractor shall provide the Contracting Officer a 

projection of when GFSI, identified in Section J, 

Attachment J-5, are needed within thirty (30) calendar 

days after the NTP and quarterly thereafter.  Amendments 

to the projection, if any, shall be provided to the 

Contracting Officer 45 calendar days in advance of the 

GFSI need date.  The DOE will review each Contractor 

submittal of GFSI needs and, within fifteen (15) calendar 

days, shall notify the Contractor whether it will provide 

the requested GFSI. 

(a) DOE will provide Government-Furnished Property 

(GFP) and Government-Furnished Services and Items 

(GFSI) listed in Section J, Attachment J-3 and J-5 

(Sections 2, 3, 4, and 5, as marked), respectively.  If DOE 

cannot provide the GFP and/or GFSI as identified in 

Section J, Attachments J-3 and J-5 (Sections 2, 3, 4, and 

5, as marked), the Contractor may be entitled to pursue 

remedies in the manner and subject to the limitations set 

out in subparagraphs (d) and (i) of Section I, FAR 

52.245-1, Government Property, Alternate I. 

 

(b) The GFP is identified in Section J, Attachment J-3.  The 

Contractor shall evaluate the adequacy of GFP and GFSI 

and notify DOE when GFP and GFSI equipment or 

services do not meet Contract or DOE Order 

requirements. 

 

(c) The Contractor shall provide the Contracting Officer a 

projection of when GFSI, identified in Section J, 

Attachment J-5 (Sections 2, 3, 4, and 5, as marked), are 

needed within thirty (30) calendar days after the NTP and 

quarterly thereafter.  Amendments to the projection, if 

any, shall be provided to the Contracting Officer 45 

calendar days in advance of the GFSI need date.  The 

DOE will review each Contractor submittal of GFSI 

needs and, within fifteen (15) calendar days, shall notify 

the Contractor whether it will provide the requested 

GFSI. 
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26.  H.47(b), paragraph 2 Under this Contract, Contractor personnel shall be required 

to have an “L” clearance level at a minimum.  Key 

management and certain other personnel will be required to 

have a “Q” clearance level.  The Contractor shall seek 

opportunities to reduce the levels of clearance required for 

personnel based upon the site conditions. 

Under this Contract, Contractor personnel shall be required 

to have an “L” clearance level at a minimum.  Key 

management and certain other personnel will be required to 

have a “Q” clearance level.  The Contractor shall seek 

opportunities to reduce the levels of clearance required for 

personnel based upon the site conditions. 
 

Under this Contract, only appropriate Contractor personnel 

are required to have an “L” clearance level.  Key Personnel 

and certain other personnel are required to have a “Q” 

clearance level.  The Contractor shall seek opportunities to 

reduce the levels of clearance required for personnel and 

ensure that any Contractor personnel that have a clearance 

have a legitimate, demonstrable need for access to the 

category and level of classified information or matter, or 

category of SNM, for the performance of their official 

duties. 

27.  Section I, FAR 52.222-33, 

Alt II 

Section I, FAR 52.222-34, 

Alt I 

Section I, FAR 52.222-99 

 

Attachment J-4 

These clauses were not previously included. Inclusion of FAR 52.222-33 (MAY 2010) – ALT II (MAY 

2010), FAR 52.222-34 (MAY 2010) – ALT I (MAY 2010), 

and FAR 52.222-99 (OCT 2014) (DEVIATION) in Section 

I. 

 

Also, adjustment of Section I reference numbers in 

Attachment J-4 for deliverables #173 to #183. 

28.  Attachment J-3 Attachment J-3, Paducah Infrastructure Accountable 

Property List, as issued with the Final RFP. 

As amended, the following changes were made: 

 Added columns for “Manufacturer” and “Purchase 

Date” 

 The following assets were removed from Attachment 

J-3, and now show as “Reserved”: 55, 61, 62, 69, 79, 

175, 194, 201, 203, 279, 282, 288, 354, 374, 377, 379, 

385, 402, 408, 438 

 The following assets were added: 445 through 453 

29.  Attachment J-4, 

Deliverable #21 

DOE Action for Deliverable Schedule – Information DOE Action for Deliverable Schedule – Information 

Approval 
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30.  Attachment J-4, 

Deliverables #58 to #61 

Requirement – 3.3.1.3.1 Requirement – 3.3.1.3.13 

31.  Attachment J-4, 

Deliverable #73 

Review of the Performance Assurance Metrics for the 

Protective Force’s Communication Equipment 

Review of the Performance Assurance Metrics for the 

Protective Force’s Communication Equipment 

32.  Attachment J-4, 

Deliverable #101 

Schedule for Deliverable - Annually Schedule for Deliverable – Annually by March 31 

33.  Attachment J-4, 

Deliverable #134 

Requirement – C.3.9.2 

 

Schedule for Deliverable – Within 60 Days of NTP 

Requirement – C.3.9.2 

 

Schedule for Deliverable – Within 60 Days of NTP, and 

updated quarterly thereafter 

34.  Attachment J-4, 

Deliverable #178 

Deliverable Name – Report of Physical Inventory Results Deliverable Name – Report of Physical Inventory Results 

(All Government Furnished Property) 

35.  Attachment J-4, 

Deliverable #180 

Deliverable Name – Final Physical Completion or 

Termination Inventory 

Deliverable Name – Final Physical Completion or 

Termination Inventory (All Government Furnished 

Property) 

36.  Attachment J-5, Section 1, 

Item 11, Network File 

Storage 

Remediation – Box Unchecked Remediation – Box Checked 

37.  Attachment J-5, Section 1, 

Item 17, Dosimetry 

Program 

Dosimetry Program.  

Prove an internal and external bioassay program that meets 

the requirements of the National Voluntary Laboratory 

Accreditation Program (NVLAP) and DOE Laboratory 

Accreditation Program (DOELAP), and provide services to 

other contractors. (C.3.2.3) 

Dosimetry Program.  

Provide an internal and external bioassay program that 

meets the requirements of the National Voluntary 

Laboratory Accreditation Program (NVLAP) and DOE 

Laboratory Accreditation Program (DOELAP), and provide 

services to other contractors. (C.3.2.3) 

38.  Attachment J-8.C.2.5.2 This J-8 attachment did not previously exist. Insertion of new J-8 attachment, Attachment J-8.C.2.5.2, 

Summary of Additional Government Furnished Property.  

This addition is also reflected on the J-8 Table of Contents. 

39.  Attachment J-8.C.3.2.3 Inclusion of DUF6 personnel and reference note #3. DUF6 personnel and reference note #3 deleted. 

40.  Attachment J-8.C.3.0 

Attachment J-8.C.3.5.3b 

No inclusion of C-103 Parking Area. C-103 Parking Area added to Attachment J-8.C.3.0, Listing 

of Facilities Responsibility Matrix, and Attachment J-

8.C.3.5.3b, Characteristics of Facilities for Surveillance and 

Maintenance, Assigned. 
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41.  Attachment J-8.C.3.3a Prior version did not specify quantities as annual, nor did the 

prior version include drug testing quantities. 

Added specification that quantities are annual quantities, and 

also included drug testing quantities as part of the Personnel 

Security table. 

42.  Attachment J-8.C.3.4.2 Inclusion of Copier/Printers/Fax table on page 9 of 13. 

 

No inclusion of Maximo, or approved equivalent, in Core 

Software table. 

Removal of Copier/Printers/Fax table. 

 

Maximo, or approved equivalent, now included in Core 

Software table. 

43.  Attachment J-8.C.3.6.5 • Transmitting of record(s) in Portable Document Format 

(PDF), or other NARA-acceptable format, with a 

minimum resolution of 400 ppi (NARA minimum 

requirement for permanent records).   

• Transfer shall include back-up data or drafts (if applicable) 

that would be required to be maintained to adequately 

document the work performed. 

• Perform image quality statistical sampling on transfers in 

accordance with a DOE-approved plan to ensure: 

o Optical character recognition process performed. 

o All text and markings are clear and legible. 

o All pages are legible or marked as "poor quality 

original." 

o Pages are rotated correctly. 

o Classification markings are clear and legible. 

o No security settings (e.g., encryption, passwords, and//or 

permissions) are included/embedded that would prevent 

opening, viewing, or printing a record. 

o For permanent records, if compression is needed, ensure 

lossless file compression technique is used (not lossy).  

o Utilize a preferred format (e.g., Portable Document 

Format/Archival PDF/A). 

• All embedded fonts are identified publically as being 

legally embeddable in a file.  

• Transmitting of record(s) in Portable Document Format 

(PDF), or other NARA-acceptable format, with a 

minimum resolution of 400 300 ppi for temporary records 

(NARA minimum requirement for permanent records).   

• Transmit record(s) in Portable Document Format 

(PDF)/Archival PDF/A, or other NARA-acceptable format 

for permanent records, with a minimum resolution in 

accordance with NARA guidance based on record (black 

and white, grey scale, color, digital image, etc.) 

• Transfer shall ensure validation of scanned images (e.g. 

page count and legibility) and include all back-up data or 

drafts (if applicable) that would be required to be 

maintained to adequately document the work performed. 

• Records Management staff to perform image quality 

statistical sampling on transfers in accordance with a 

DOE-approved plan to ensure: 

o Optical character recognition process performed. 

o All text and markings are clear and legible. 

o All pages are legible or marked as "poor quality original." 

o Pages are rotated correctly. 

o Classification markings are clear and legible. 

o No security settings (e.g., encryption, passwords, and//or 

permissions) are included/embedded that would prevent 

opening, viewing, or printing a record. 

o For permanent records, if compression is needed, ensure 

lossless file compression technique is used (not lossy).  

o Utilize a preferred format (e.g., Portable Document 

Format/Archival PDF/A). 

• o All embedded fonts are identified publically as being 

legally embeddable in a file. 
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44.  Attachment J-11 Quality Assurance Surveillance Plan, as issued with the 

Final RFP. 

Multiple changes were made to the Quality Assurance 

Surveillance Plan.  A red-lined version of the Quality 

Assurance Surveillance Plan is provided on the procurement 

website to show the changes from the prior version. 

45.  Section L, Attachment L-3, 

Item 15 

Days Away/Reduced Time (DART) Days Away/Reduced Time, Restricted or Transferred 

(DART) 

 


